STATE OF CALI FORNI A

09/ 26/ 06

05- ON6404

05-SLO 46-R0. 1/ R7. 8
05- SLO 46- R15. 1/ R21

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 4 FUND TOTAL HML
NUMBER OF BI DDERS 2 ENG NEERS EST
Bl D RANK Bl D TOTAL Bl
1 3,593, 784.50
2 4,124, 026. 00

BI D SUMMARY

IN SAN LU S OBI SPO COUNTY NEAR

CAMBRI A AT VARI QUS LOCATI ONS

.9
RUBBERI ZED ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0
2,980,361.00 AMOUNT OVER 613
DDER | D Bl DDER | NFORVATI ON  (
1 UNI ON ASPHALT | NC
P O BOX 1280
SANTA MARI A CA 93450
2 GRANI TE CONSTRUCTI ON

P O BOX 50085

Bl D245
PACE 1
09/ 27/ 06
CONTRACT CODE 'B '
22 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

OVERLAY FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 35

,423. 50 PERCENT OVER EST 20. 58

NAME/ ADDRESS/ LOCATI ON)

805 922-9858 CC PREF CLAI MED
00523019

FAX 805 349-8301

831 724-1011 CC PREF CLAI MED
00000089

FAX 831 768-4021

COVPANY

WATSONVI LLE CA  95077- 5085

3. 0%



05- ON6404 Bl D245

05-SLO- 46-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 26/ 06 09/ 27/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG

WEST COVI NA CA



05- ON6404 Bl D245

05-SLO- 46-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 26/ 06 09/ 27/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG

FI LLMORE CA



05- ON6404 Bl D245

05-SLO- 46-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 26/ 06 09/ 27/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,359.00 2,359.00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 9, 386. 00 9, 386. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4,075. 00 4,075. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 274, 000. 00 274, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUVP SUM 23, 062. 00 23, 062. 00
6 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 130 22.90 2,977.00
7 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 45 57. 20 2,574.00
8 039369 REMOVE ASPHALT CONCRETE BERM M 150 44.10 6, 615. 00
9 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 000 65. 60 65, 600. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 3, 950 10. 55 41, 672. 50
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 900 87.50 78, 750. 00
12 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 16 455. 00 7,280. 00
13 390102 ASPHALT CONCRETE (TYPE A) TONN 560 142. 60 79, 856. 00
14 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 21,000 135.70 2,849, 700. 00
15 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 150 38. 00 5, 700. 00
16 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 170 455. 00 77,350. 00
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 68 57. 00 3, 876. 00
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 29,700 .85 25, 245. 00
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 1.70 272.00
20 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 200 .60 6, 120. 00
(BROKEN 10.98 M- 3.66 M
21 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 46, 500 .35 16, 275. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4, 800 2.30 11, 040. 00

TOTAL 3,593, 784. 50



05- ON6404 Bl D245

05-SLO- 46-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 26/ 06 09/ 27/ 06
| TEM SECOND
Bl D AMOUNT
1 1, 110. 00 1110. 00
2 3, 310. 00 3310. 00
3 3, 300. 00 3300. 00
4 713, 325. 00 713325. 00
5 25, 000. 00 25000. 00
6 39. 00 5070. 00
7 143. 00 6435. 00
8 23.00 3450. 00
9 58. 00 58000. 00
10 6. 00 23700. 00
11 125. 00 112500. 00
12 350. 00 5600. 00
13 140. 00 78400. 00
14 143. 00 3003000. 00
15 27.00 4050. 00
16 100. 00 17000. 00
17 110. 00 7480. 00
18 .65 19305. 00
19 3.85 616. 00
20 .60 6120. 00
21 .39 18135. 00
22 1.90 9120. 00
TOT 4,124, 026. 00



